STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 25/ 05 I N ORANGE COUNTY | N ANAHEI M AND 08/ 29/ 05
CONTRACT NUMBER 12- 04304 FULLERTON AT HARBOR BOULEVARD AND CONTRACT CODE 'E '
LOCATI ON 12- ORA-91-3.3/3.5 LEMON STREET 26 CONTRACT | TEMS
UPGRADE TRAFFI C SI GNALS FEDERAL Al D ACST-P091-(124)E

PHG P091- (124) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 332, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 5 ENG NEERS EST 244, 858. 60 AMOUNT UNDER 12, 464. 40 PERCENT UNDER EST 5.09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 232,394. 20 1 I NSPECTI ON ENG NEERI NG 714 240-9272
CONSTRUCTI ON | NC 00819133
2973 HARBOR BLVD SUI TE 516 FAX 949 660- 8930
COSTA MESA CA 92626
2 242,427.00 3 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SU TE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
3 249, 258. 00 2 TERNO | NC 714 228-9631
00862724
15701 HERON AVE FAX 714 228-9635
LA M RADA CA 90638
4 302, 928. 50 4 CHRI STOPHER RAYMOND MORALES 626 968-3771
00722359
15100 E NELSON AVE FAX 626 968-5720
I NDUSTRY CA 91744
5 314, 557. 00 5 A P ENG NEERI NG CORPCRATI ON 951 686-2512
00723018
1271 COLUMBI A AVENUE SUl TE 10 FAX 951 686- 3845

RI VERSI DE CA 92507



12- 04304 Bl D245

12- ORA-91-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 25/ 05 08/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A PROFESSI ONAL ENG NEERI NG CONSTRUCTI ON AREA SI GNS
9316 MABLE AVE
SOQUTH EL MONTE CA 91733

CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
1731 N CALI FORNI A ST
BURBANK CA 91505



12- 04304 Bl D245

12- ORA-91-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 25/ 05 08/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES | NC ITEMS 6 THRU 9 AND 14 THRU 21
11861 BRANFORD STREET
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS | TEM 3
522 LI NDON LANE
NI POMO CA
STERNDAHL ENTERPRI SES ITEMS 6 THRU 21

11861 BRANFORD STREET
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
RODRI GUEZ ELECTRI C ELECTRI CAL

SAN BERNARDI NO CA



12- 04304 Bl D245

12- ORA- 91-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 25/ 05 08/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS EA 12 250. 00 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7,000. 00 7, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 000. 00 2, 000. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 470 12.00 5, 640. 00
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 240 3.00 3, 720. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 300 26.00 7, 800. 00
9 150722 REMOVE PAVEMENT MARKER EA 1,210 1.20 1, 452. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 150. 00 150. 00
11 150763 REMOVE S| GN PANEL EA 1 250. 00 250. 00
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 150. 00 150. 00
METHOD)
13 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE EA 1 250. 00 250. 00
14 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 330 31. 20 10, 296. 00
PAVEMENT MARKI NG
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 060 1.44 1, 526. 40
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 495 3.00 1, 485. 00
17 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 1.44 604. 80
(BROKEN 1.83 M- 0.30 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,110 1. 80 1, 998. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 44 6. 00 264. 00
20 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 300 3. 60 1, 080. 00
TYPE §
21 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 38 6. 00 228. 00
TYPE H)
22 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 46, 000. 00 46, 000. 00
23 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 46, 000. 00 46, 000. 00
24 861499 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 36, 000. 00 36, 000. 00
25 861500 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 50, 000. 00 50, 000. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 2,000. 00 2, 000. 00

TOTAL 232, 394. 20
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12- 04304
12- ORA-91-3
08/ 25/ 05

41, 173.
41, 173.
20, 586.
41, 173.
20, 000.

242,427. 00

SUMMARY

42,722.
54, 309.
31, 119.
44, 303.
9, 493.

OF

REMA/

249, 258. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00 1000
2,500. 00 2500
350. 00 4200
5, 000. 00 5000
3, 000. 00 3000
22.00 10340
2.00 2480
16. 00 4800
2.00 2420
500. 00 500
500. 00 500
250. 00 250
500. 00 500
35. 20 11616
2.00 2120
3.50 1732
2.00 840
2.00 2220
5. 00 220
5.00 1500
5. 00 190
65, 000. 00 65000
52, 000. 00 52000
62, 000. 00 62000
56, 000. 00 56000
10, 000. 00 10000
302, 928. 50

Bl D245
PAGE 5
08/ 29/ 05
FI FTH

Bl D AMOUNT
1, 500. 00 1500
3, 500. 00 3500
500. 00 6000
25, 000. 00 25000
12, 500. 00 12500
30. 00 14100
4.00 4960
26. 00 7800
3.00 3630
500. 00 500
500. 00 500
500. 00 500
500. 00 500
40. 00 13200
2.00 2120
5.00 2475
3.00 1260
2.00 2220
6. 00 264
6. 00 1800
6. 00 228
28, 000. 00 28000
35, 000. 00 35000
25, 000. 00 25000
32, 000. 00 32000
90, 000. 00 90000

314, 557. 00



